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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0006(122)236
Project Name: US-6, MP 233.18 - 233.59 & MP 236.3 - 239.3
Desc of Construction: CHIP SEAL, LANE LEVEL & MICRO-SURFACING
Estimate Completion date on or before 
County: CARBON (7)

INTERMOUNTAIN SLURRY SEAL, 
INC.
1000 NORTH WARM SPRINGS 
ROAD
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 110,000.00 25,768.2625,768.26110,000.00 70,000.00Lump 70,000.001
1Traffic Control015540005 50,000.00 25,000.0025,000.0050,000.00 70,000.00Lump 70,000.002

350Granular Borrow020560020 8,750.00 7,000.0020.0025.00 8,050.00Ton 23.003
2190Remove Guardrail022210075 10,950.00 3,285.001.505.00 4,117.20ft 1.884
2440Untreated Base Course02721001* 61,000.00 36,600.0015.0025.00 46,360.00Ton 19.005

22500Micro-Surfacing02735001* 112,500.00 78,750.003.505.00 68,625.00sq yd 3.056
2440HMA - 1/2 inch027410050 244,000.00 287,920.00118.00100.00 285,480.00Ton 117.007

34848Longitudinal Rumble Strip02761002* 8,712.00 13,939.200.400.25 6,969.60ft 0.208
10Pavement Message Paint02765002* 500.00 200.0020.0050.00 220.00Each 22.009

1100Pavement Marking Paint02765005* 38,500.00 22,000.0020.0035.00 24,200.00gal 22.0010
147136Chip Seal Coat, Type II027850020 147,136.00 176,563.201.201.00 147,136.00sq yd 1.0011

250Emulsified Asphalt LMCRS-2027850060 178,750.00 237,500.00950.00715.00 187,500.00Ton 750.0012
5W-Beam Guardrail Transition Element028410030 11,000.00 12,500.002,500.002,200.00 12,500.00Each 2,500.0013

140W-Beam Guardrail Median Barrier028410076 5,600.00 3,500.0025.0040.00 4,200.00ft 30.0014
1063W-Beam Guardrail 72 inch Steel Post028410096 24,799.79 15,945.0015.0023.33 20,197.00ft 19.0015

1Crash Cushion Type  C028430015 7,000.00 4,000.004,000.007,000.00 4,700.00Each 4,700.0016
7Crash Cushion Type G028430035 21,000.00 16,100.002,300.003,000.00 17,500.00Each 2,500.0017

                                                                                          Subtotal 1,040,197.79 966,570.66 977,754.80

Total: 1,040,197.79 966,570.66 977,754.80

Percent of Engineer's Estimate: 94.00 %92.92 %


